DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 11/ 2001

* % * B| D CHECK REPORT * * = TIVE: 14: 47
PS&E JOB NO: 00Y020 REVI SI ON NO : Bl DS OPENED ON : Apr 11 2001
CONTRACT NO: 006080 REGGON NO : 5 AWARDED ON : Apr 13 2001
VERSI ON NO : 2 WORK ORDER# : XL0756
HY CSR 097 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 97 SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, I
ELLENSBURG TO HUNGRY JCT. ROAD 2000 E BEECH ST 3307 RIVER RD
00Y020 98901- 2147
PROJECT - NH 0097(090) YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -80.00% -65.20%
35, 000. 00 7, 000. 00 - 28,000 12, 180. 00 -22,820
2 REMOVING ACP AND UNDERLYI NG MATERI AL
350. 0000 S.Y. 10. 0000 15. 0000 50. 00% 2. 0000 -80.00%
3, 500. 00 5, 250. 00 1, 750 700. 00 - 2,800
3 REMOVI NG GUARDRAI L
624. 0000 L.F. 4. 0000 2.0000 -50.00% 2. 0000 -50.00%
2,496. 00 1, 248. 00 -1, 248 1, 248. 00 -1, 248
4 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 150. 0000 150. 0000 0. 00% 150. 0000 0.00%
1, 200. 00 1, 200. 00 0 1, 200. 00 0
5 REMOVI NG TYPE 3 GUARDRAI L ANCHOR
8. 0000 EACH 200. 0000 200. 0000 0. 00% 200. 0000 0.00%
1, 600. 00 1, 600. 00 0 1, 600. 00 0
6 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 7.14% 721.43%
420. 00 450. 00 30 3, 450. 00 3,030
GRADI NG
8  SHOULDER FI NI SHI NG
6. 6500 M. 966. 0000 1, 350. 0000 39.75% 900. 0000 -6.83%
6, 423. 90 8, 977.50 2,554 5, 985. 00 - 439
SURFACI NG
7 CRUSHED SURFACI NG BASE COURSE
250. 0000 TON 12. 0000 9. 5000 -20.83% 10. 5000 -12.50%
3, 000. 00 2,375.00 -625 2, 625. 00 -375
LI QUI D ASPHALT
9 ASPHALT FOR TACK COAT
21. 4200 TON 200. 0000 250. 0000 25.00% 180. 0000 -10.00%
4,284.00 5, 355. 00 1,071 3, 855. 60 -428
ASPHALT CONCRETE PAVEMENT
10 CRACK SEALI NG
EST. 0. 00% 0.00%

4, 000. 00 4, 000. 00 4, 000. 00
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TITLE : SR 97 SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, I
ELLENSBURG TO HUNGRY JCT. ROAD 2000 E BEECH ST 3307 RIVER RD
00Y020 98901- 2147
PROJECT NH- 0097( 090) YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
11  CRACK REPAIR
EST. 0. 00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00
12  PLANI NG BI TUM NOUS PAVEMENT
26330. 0000 S.Y. 1. 0000 0. 8500 -15.00% 0. 8700 -13.00%
26, 330. 00 22, 380. 50 -3, 950 22,907.10 -3,423
13 ASPHALT CONC. FOR PRELEVELING CL. A PG 64- 2
1540. 0000 TON 35. 0000 25. 0000 -28.57% 26. 0000 -25.71%
53, 900. 00 38, 500. 00 - 15, 400 40, 040. 00 -13, 860
14 ASPHALT CONC. PAVEMENT CL. A PG 64- 2
9000. 0000 TON 33. 0000 25. 0000 -24.24% 26. 0000 -21.21%
297, 000. 00 225, 000. 00 -72,000 234, 000. 00 -63, 000
15 ASPHALT CONC. APPROACH CL. A PG 64- 2t
177.0000 TON 40. 0000 45. 0000 12.50% 40. 0000 0.00%
7, 080. 00 7,965. 00 885 7, 080. 00 0
16 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
8, 500. 00 8, 500. 00 8, 500. 00
17 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
3, 300. 00 3, 300. 00 3, 300. 00
TRAFFI C
18 BEAM GUARDRAI L TYPE 1
200. 0000 L.F. 11. 0000 21.5000 95. 45% 21.5000 95. 45 %
2, 200. 00 4, 300. 00 2,100 4,300. 00 2,100
19 BEAM GUARDRAI L TYPE THRI E BEAM
158. 0000 L.F. 75. 0000 53. 0000 -29.33% 53. 0000 -29.33%
11, 850. 00 8, 374. 00 -3,476 8,374.00 -3,476
20 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1A
8. 0000 EACH 1, 200. 0000 750. 0000 -37.50% 750. 0000 -37.50%
9, 600. 00 6, 000. 00 -3, 600 6, 000. 00 -3, 600
21 BEAM GUARDRAI L FLARED TERM NAL
8. 0000 EACH 2, 000. 0000 1, 700. 0000 -15.00% 1, 700. 0000 -15.00%
16, 000. 00 13, 600. 00 - 2,400 13, 600. 00 -2,400
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* % * B| D CHECK REPORT * * = TIVE: 14: 47
PS&E JOB NO: 00Y020 REVI SI ON NO : Bl DS OPENED ON : Apr 11 2001
CONTRACT NO: 006080 REGGON NO : 5 AWARDED ON : Apr 13 2001
VERSI ON NO : 2 WORK ORDER# : XL0756
HY CSR 097 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 97 SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, I
ELLENSBURG TO HUNGRY JCT. ROAD 2000 E BEECH ST 3307 RIVER RD
00Y020 98901- 2147
PROJECT - NH 0097(090) YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
22 RAI SI NG EXI STI NG BEAM GUARDRAI L
706. 0000 L.F. 5. 0000 2.1000 -58.00% 2.1000 -58.00%
3, 530. 00 1, 482. 60 - 2,047 1, 482. 60 - 2,047
23 FLEXI BLE GUI DE POST
138. 0000 EACH 20. 0000 20. 0000 0. 00% 20. 0000 0.00%
2, 760. 00 2, 760. 00 0 2, 760. 00 0
24 PLASTIC STOP LI NE
188. 0000 L.F. 7.5000 8. 4000 12.00% 8. 3600 11. 47 %
1, 410. 00 1,579. 20 169 1,571.68 162
25 PLASTI C RAI LROAD CROSSI NG SYMBOL
2.0000 EACH 400. 0000 275. 0000 -31.25% 275. 0000 -31.25%
800. 00 550. 00 -250 550. 00 -250
26 TEMPORARY PAVEMENT MARKI NG
29988. 0000 L.F. 0.1700 0. 0700 -58.82% 0. 0700 -58.82%
5, 097. 96 2,099. 16 -2,999 2,099. 16 -2,999
27 PERMANENT SI GNI NG
L.S. -25.71% -25.71%
15, 500. 00 11, 515. 00 -3,985 11, 515. 00 -3,985
28 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 6, 000. 0000 1, 500. 0000 -75.00% 1, 500. 0000 -75.00%
12, 000. 00 3, 000. 00 -9, 000 3, 000. 00 -9, 000
29 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
260. 0000 HR 4. 0000 5. 0000 25.00% 5.0000 25.00 %
1, 040. 00 1, 300. 00 260 1, 300. 00 260
30 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 0. 00% 0.00%
500. 00 500. 00 0 500. 00 0
31 CONTRACTOR PI LOTED TRAFFI C CONTROL
150. 0000 HR 35. 0000 29. 0000 -17.14% 29. 0000 -17.14%
5, 250. 00 4, 350. 00 -900 4, 350. 00 -900

32 TRAFFI C CONTROL LABOR
1000. 0000 HR 30. 0000 30. 5000 1.67% 30. 5000 1.67%
30, 000. 00 30, 500. 00 500 30, 500. 00 500
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HY CSR 097 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 97 SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, I
ELLENSBURG TO HUNGRY JCT. ROAD 2000 E BEECH ST 3307 RIVER RD
00Y020 98901- 2147
PROJECT NH- 0097( 090) YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
33 TRAFFI C CONTROL VEHI CLE
30. 0000 DAY 50. 0000 50. 0000 0. 00% 50. 0000 0.00%
1, 500. 00 1, 500. 00 0 1, 500. 00 0
34 TRAFFI C CONTROL SUPERVI SOR
390. 0000 HR 32.0000 32.0000 0. 00% 32. 0000 0.00%
12, 480. 00 12, 480. 00 0 12, 480. 00 0
35 CONSTRUCTI ON SI GNS CLASS A
225. 0000 S. F. 7.0000 5. 0000 -28.57% 5.0000 -28.57%
1, 575. 00 1, 125. 00 - 450 1, 125. 00 - 450
OTHER | TEMS
36 REMOVE AND RESET MONUMENT CASE AND COVER
2.0000 EACH 300. 0000 200. 0000 -33.33% 250. 0000 -16.67%
600. 00 400. 00 -200 500. 00 -100
37 ADJUST MONUMENT CASE AND COVEF
15. 0000 EACH 200. 0000 130. 0000 -35.00% 200. 0000 0.00%
3, 000. 00 1, 950. 00 -1, 050 3, 000. 00 0
38 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00
39 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5. 00 5. 00 5. 00
40 SPILL PREVENTI ON PLAN
L.S. 200. 00% 0.00%
500. 00 1, 500. 00 1, 000 500. 00 0
41 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
CONTRACT TOTAL $601, 230. 86 $459, 969. 96 -23.50% $469, 682. 14 -21.88%

DATE: 04/11/2001



